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PLAN NOTES:

1.

10.

11.

12.

13.

CONTRACTOR SHALL LOCATE ALL UTILITIES PRIOR TO CONSTRUCTION. NORTH DAKOTA ONE
CALL WILL ONLY LOCATE THEIR MAINS AND WILL NOT LOCATE PRIVATE UTILITIES ON THIS
SITE. THE VA IS NOT RESPONSIBLE FOR LOCATING ANY ON SITE UTILITIES.

CONTRACTOR SHALL FIELD VERIFY LOCATION AND ELEVATION OF ALL EXISTING/PROPOSED
UTILITY CROSSINGS, AND WHERE EXISTING UTILITIES CONNECT INTO NEW UTILITY MAINS.

ALL PAVEMENT MARKED FOR DEMOLITION SHALL BE FULL DEPTH SAW CUT PRIOR TO

REMOVAL.

CONTRACTOR SHALL KEEP ACCESS OPEN TO ALL EXISTING DOORS, FIRE EXITS, AND
LOADING DOCKS DURING ALL PHASES OF CONSTRUCTION. IF TEMPORARY
REQUIRED, COORDINATE WITH VA ADMINISTRATION A MINIMUM OF 2 WEEKS IN ADVANCE.

CLOSURES ARE

CONTRACTOR IS REQUIRED TO MAINTAIN ONE DRIVING LANE OPEN AT ALL TIMES. IF ROAD
CLOSURE IS REQUIRED, COORDINATE WITH VA ADMINISTRATION A MINIMUM OF 2 WEEKS IN

ADVANCE.

CONTRACTOR IS RESPONSIBLE FOR GENERAL TRAFFIC CONTROL TO ALLOW FOR PUBLIC
ACCESS THROUGH THE PROJECT SITE. CONTRACTOR SHALL PROVIDE ADEQUATE SIGNS FOR
PUBLIC SAFETY AND TRAFFIC CONTROL. CONTRACTOR IS RESPONSIBLE TO KEEP ACCESS TO
THE EAST & NORTH LOADING DOCK OPEN FOR DAILY DELIVERIES & COORDINATE ANY
RESTRICTIONS WITH THE VA ADMINISTRATION.

CONTRACTOR SHALL MAINTAIN 7.5 BURY DEPTH OVER ALL NEW WATERMAIN.

CONTRACTOR SHALL PROTECT THE EXISTING WATERMAIN AND ENSURE THAT VA MEDICAL
CAMPUS HAS NO DISRUPTION OF SERVICE. NEW WATERMAIN SHALL BE INSTALLED AND
OPERATIONAL BEFORE ANY DISCONNECTION OF EXISTING WATER SERVICE. COORDINATE ANY
REQUIRED LOSS OF SERVICE WITH VA ADMINISTRATION PRIOR TO WORK.

CONTRACTOR WILL BE RESPONSIBLE FOR PROVIDING A TEMPORARY WATER SERVICE TO THE
AFFECTED VA BUILDINGS. THE METHOD OF PROVIDING THE TEMPORARY WATER SERVICE

SHALL BE AN OPTION OF THE CONTRACTOR SUBJECT TO THE APPROVAL OF THE ENGINEER.
ALL TEMPORARY WATER MAINS AND SERVICES SHALL BE DISINFECTED IN ACCORDANCE WITH
THE SPECIFICATIONS. ONE WATER SAMPLE PER SERVICE CONNECTION WILL BE TAKEN AFTER
THE TEMPORARY WATER LINE IS FLUSHED. THE SAMPLE SHALL SHOW THE ABSENCE OF

BACTERIA BEFORE CONNECTIONS ARE ALLOWED.

THE CONTRACTOR SHALL INSTALL A TEMPORARY BYPASS TO MAINTAIN UNINTERRUPTED
SEWER SERVICE ON SEWER RECONSTRUCTION WHERE WORK WILL INTERFERE WITH SEWAGE
FLOW IN THE EXISTING SEWER. THE BYPASS SHALL BE MADE BY DIVERTING THE EFFLUENT
FLOW AT AN UPSTREAM ACCESS MANHOLE AND PUMPING IT THROUGH A SEPARATE
CONDUIT TO A DOWNSTREAM REENTRY POINT OR TO AN ADJACENT SEWER SYSTEM. THE
PUMP AND BYPASS CONDUIT SHALL BE OF ADEQUATE SIZE AND CAPACITY TO HANDLE THE
FLOW. THE EFFLUENT LEVEL IN THE BYPASS PUMPING MANHOLE SHALL NOT BE ALLOWED
TO RISE MORE THAN 1 FOOT ABOVE THE CROWN OF THE INCOMING SEWER PIPE. BYPASS
PUMPING SHALL BE INCIDENTAL TO THE SEWER WORK.

CONTRACTOR SHALL PROVIDE AND INSTALL ANY ADDITIONAL FITTINGS, PIPING, AND OFFSETS
TO ACCOUNT FOR UTILITY LOCATIONS AND CROSSINGS NOT INDICATED ON THE PLANS.

CONTRACTOR SHALL RELOCATE ANY EXISTING UTILITIES THAT CONFLICT WITH THE
INSTALLATION OF THE NEW SANITARY SEWER, STORM SEWER, AND WATERMAIN. ADDITIONAL
WORK AND MATERIALS SHALL BE INSTALLED AT NO COST TO THE PROJECT.

ALL GRASSED AREAS DISTURBED BY CONSTRUCTION SHALL HAVE TOPSOIL (6" DEPTH),
GRADED, SEEDED, AND HYDRO-MULCHED.

BENCHMARKS:

1.

BM #1: THE SOUTHEAST FLANGE BOLT OF THE FIRE HYDRANT LOCATED IN THE
NORTHWEST CORNER OF THE INTERSECTION OF ELM STREET & 21ST AVENUE NORTH.

ELEVATION = 902.46 (NAVD 88)

BM#2: THE SOUTHEAST FLANGE BOLT OF THE FIRE HYDRANT LOCATED IN THE SOUTH

PARKING LOT.

ELEVATION = 891.74 (NAVD 88)
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PLAN NOTES:

1.

10.

11.

12.

13.

CONTRACTOR SHALL LOCATE ALL UTILITIES PRIOR TO CONSTRUCTION. NORTH DAKOTA ONE
CALL WILL ONLY LOCATE THEIR MAINS AND WILL NOT LOCATE PRIVATE UTILITIES ON THIS
SITE. THE VA IS NOT RESPONSIBLE FOR LOCATING ANY ON SITE UTILITIES.

CONTRACTOR SHALL FIELD VERIFY LOCATION AND ELEVATION OF ALL EXISTING/PROPOSED
UTILITY CROSSINGS, AND WHERE EXISTING UTILITIES CONNECT INTO NEW UTILITY MAINS.

ALL PAVEMENT MARKED FOR DEMOLITION SHALL BE FULL DEPTH SAW CUT PRIOR TO
REMOVAL.

CONTRACTOR SHALL KEEP ACCESS OPEN TO ALL EXISTING DOORS, FIRE EXITS, AND
LOADING DOCKS DURING ALL PHASES OF CONSTRUCTION. IF TEMPORARY CLOSURES ARE
REQUIRED, COORDINATE WITH VA ADMINISTRATION A MINIMUM OF 2 WEEKS IN ADVANCE.

CONTRACTOR IS REQUIRED TO MAINTAIN ONE DRIVING LANE OPEN AT ALL TIMES. IF ROAD
CLOSURE IS REQUIRED, COORDINATE WITH VA ADMINISTRATION A MINIMUM OF 2 WEEKS IN
ADVANCE.

CONTRACTOR IS RESPONSIBLE FOR GENERAL TRAFFIC CONTROL TO ALLOW FOR PUBLIC
ACCESS THROUGH THE PROJECT SITE. CONTRACTOR SHALL PROVIDE ADEQUATE SIGNS FOR
PUBLIC SAFETY AND TRAFFIC CONTROL. CONTRACTOR IS RESPONSIBLE TO KEEP ACCESS TO
THE EAST & NORTH LOADING DOCK OPEN FOR DAILY DELIVERIES & COORDINATE ANY
RESTRICTIONS WITH THE VA ADMINISTRATION.

CONTRACTOR SHALL MAINTAIN 7.5’ BURY DEPTH OVER ALL NEW WATERMAIN.

CONTRACTOR SHALL PROTECT THE EXISTING WATERMAIN AND ENSURE THAT VA MEDICAL
CAMPUS HAS NO DISRUPTION OF SERVICE. NEW WATERMAIN SHALL BE INSTALLED AND
OPERATIONAL BEFORE ANY DISCONNECTION OF EXISTING WATER SERVICE. COORDINATE ANY
REQUIRED LOSS OF SERVICE WITH VA ADMINISTRATION PRIOR TO WORK.

CONTRACTOR WILL BE RESPONSIBLE FOR PROVIDING A TEMPORARY WATER SERVICE TO THE
AFFECTED VA BUILDINGS. THE METHOD OF PROVIDING THE TEMPORARY WATER SERVICE
SHALL BE AN OPTION OF THE CONTRACTOR SUBJECT TO THE APPROVAL OF THE ENGINEER.
ALL TEMPORARY WATER MAINS AND SERVICES SHALL BE DISINFECTED IN ACCORDANCE WITH
THE SPECIFICATIONS. ONE WATER SAMPLE PER SERVICE CONNECTION WILL BE TAKEN AFTER
THE TEMPORARY WATER LINE IS FLUSHED. THE SAMPLE SHALL SHOW THE ABSENCE OF
BACTERIA BEFORE CONNECTIONS ARE ALLOWED.

THE CONTRACTOR SHALL INSTALL A TEMPORARY BYPASS TO MAINTAIN UNINTERRUPTED
SEWER SERVICE ON SEWER RECONSTRUCTION WHERE WORK WILL INTERFERE WITH SEWAGE
FLOW IN THE EXISTING SEWER. THE BYPASS SHALL BE MADE BY DIVERTING THE EFFLUENT
FLOW AT AN UPSTREAM ACCESS MANHOLE AND PUMPING IT THROUGH A SEPARATE
CONDUIT TO A DOWNSTREAM REENTRY POINT OR TO AN ADJACENT SEWER SYSTEM. THE
PUMP AND BYPASS CONDUIT SHALL BE OF ADEQUATE SIZE AND CAPACITY TO HANDLE THE
FLOW. THE EFFLUENT LEVEL IN THE BYPASS PUMPING MANHOLE SHALL NOT BE ALLOWED
TO RISE MORE THAN 1 FOOT ABOVE THE CROWN OF THE INCOMING SEWER PIPE. BYPASS
PUMPING SHALL BE INCIDENTAL TO THE SEWER WORK.

CONTRACTOR SHALL PROVIDE AND INSTALL ANY ADDITIONAL FITTINGS, PIPING, AND OFFSETS
TO ACCOUNT FOR UTILITY LOCATIONS AND CROSSINGS NOT INDICATED ON THE PLANS.

CONTRACTOR SHALL RELOCATE ANY EXISTING UTILITIES THAT CONFLICT WITH THE
INSTALLATION OF THE NEW SANITARY SEWER, STORM SEWER, AND WATERMAIN. ADDITIONAL
WORK AND MATERIALS SHALL BE INSTALLED AT NO COST TO THE PROJECT.

ALL GRASSED AREAS DISTURBED BY CONSTRUCTION SHALL HAVE TOPSOIL (6" DEPTH),
GRADED, SEEDED, AND HYDRO—MULCHED.

BENCHMARKS:

1.

BM #1: THE SOUTHEAST FLANGE BOLT OF THE FIRE HYDRANT LOCATED IN THE
NORTHWEST CORNER OF THE INTERSECTION OF ELM STREET & 21ST AVENUE NORTH.

ELEVATION = 902.46 (NAVD 88)

BM#2: THE SOUTHEAST FLANGE BOLT OF THE FIRE HYDRANT LOCATED IN THE SOUTH
PARKING LOT.

ELEVATION = 891.74 (NAVD 88)
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1.  CONTRACTOR SHALL LOCATE ALL UTILITIES PRIOR TO CONSTRUCTION. NORTH DAKOTA ONE
CALL WILL ONLY LOCATE THEIR MAINS AND WILL NOT LOCATE PRIVATE UTILITIES ON THIS
SITE. THE VA IS NOT RESPONSIBLE FOR LOCATING ANY ON SITE UTILITIES.
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2. CONTRACTOR SHALL FIELD VERIFY LOCATION AND ELEVATION OF ALL EXISTING/PROPOSED
UTILITY CROSSINGS, AND WHERE EXISTING UTILITIES CONNECT INTO NEW UTILITY MAINS.

3. ALL PAVEMENT MARKED FOR DEMOLITION SHALL BE FULL DEPTH SAW CUT PRIOR TO
REMOVAL.

©

4. CONTRACTOR SHALL KEEP ACCESS OPEN TO ALL EXISTING DOORS, FIRE EXITS, AND
LOADING DOCKS DURING ALL PHASES OF CONSTRUCTION. IF TEMPORARY CLOSURES ARE
REQUIRED, COORDINATE WITH VA ADMINISTRATION A MINIMUM OF 2 WEEKS IN ADVANCE.

5. CONTRACTOR IS REQUIRED TO MAINTAIN ONE DRIVING LANE OPEN AT ALL TIMES. IF ROAD
CLOSURE IS REQUIRED, COORDINATE WITH VA ADMINISTRATION A MINIMUM OF 2 WEEKS IN
ADVANCE.

6. CONTRACTOR IS RESPONSIBLE FOR GENERAL TRAFFIC CONTROL TO ALLOW FOR PUBLIC
ACCESS THROUGH THE PROJECT SITE. CONTRACTOR SHALL PROVIDE ADEQUATE SIGNS FOR
PUBLIC SAFETY AND TRAFFIC CONTROL. CONTRACTOR IS RESPONSIBLE TO KEEP ACCESS TO
THE EAST & NORTH LOADING DOCK OPEN FOR DAILY DELIVERIES & COORDINATE ANY
RESTRICTIONS WITH THE VA ADMINISTRATION.
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7. CONTRACTOR SHALL MAINTAIN 7.5" BURY DEPTH OVER ALL NEW WATERMAIN.

8. CONTRACTOR SHALL PROTECT THE EXISTING WATERMAIN AND ENSURE THAT VA MEDICAL
CAMPUS HAS NO DISRUPTION OF SERVICE. NEW WATERMAIN SHALL BE INSTALLED AND
OPERATIONAL BEFORE ANY DISCONNECTION OF EXISTING WATER SERVICE. COORDINATE ANY
REQUIRED LOSS OF SERVICE WITH VA ADMINISTRATION PRIOR TO WORK.

S © . - X ¢ 9. CONTRACTOR WILL BE RESPONSIBLE FOR PROVIDING A TEMPORARY WATER SERVICE TO THE
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TO RISE MORE THAN 1 FOOT ABOVE THE CROWN OF THE INCOMING SEWER PIPE. BYPASS
PUMPING SHALL BE INCIDENTAL TO THE SEWER WORK.

11. CONTRACTOR SHALL PROVIDE AND INSTALL ANY ADDITIONAL FITTINGS, PIPING, AND OFFSETS
TO ACCOUNT FOR UTILITY LOCATIONS AND CROSSINGS NOT INDICATED ON THE PLANS.

12. CONTRACTOR SHALL RELOCATE ANY EXISTING UTILITIES THAT CONFLICT WITH THE
INSTALLATION OF THE NEW SANITARY SEWER, STORM SEWER, AND WATERMAIN. ADDITIONAL
Hl \ / WORK AND MATERIALS SHALL BE INSTALLED AT NO COST TO THE PROJECT.
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13. ALL GRASSED AREAS DISTURBED BY CONSTRUCTION SHALL HAVE TOPSOIL (6" DEPTH),
GRADED, SEEDED, AND HYDRO-MULCHED.

BENCHMARKS:

1. BM #1: THE SOUTHEAST FLANGE BOLT OF THE FIRE HYDRANT LOCATED IN THE
NORTHWEST CORNER OF THE INTERSECTION OF ELM STREET & 21ST AVENUE NORTH.
ELEVATION = 902.46 (NAVD 88)

2. BM#2: THE SOUTHEAST FLANGE BOLT OF THE FIRE HYDRANT LOCATED IN THE SOUTH
PARKING LOT.

ELEVATION = 891.74 (NAVD 88)
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